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Projected Milestones for the Acquisition Cycle: 

 
The tentative ISRDS schedule is below: 
 
Issuance of Final Solicitation and Final SOW-- April 2008 
Proposal(s) -- due May 2008 (due 45 days following issuance of final solicitation) 
Complete evaluation of proposal(s) -- August 2008 
Contract award-- September 2008 
 
No solicitation exists; therefore, do not request a copy of the solicitation. If a solicitation is 
released it will be synopsized in FedBizOpps and on the NASA Acquisition Internet Service. 
 

 
ISRDS Draft Solicitation Questions and Answers: 
 
Thank you for all the feedback received in response to the posting of the ISRDS Draft 
Solicitation.  The Government is currently drafting responses to the numerous questions and 
suggestions received by Industry in regards to the Draft.  “Questions and Answers #2” will be 
posted shortly to address these questions and suggestions.   
 
 
 
Please address any additional comments or questions to the following: 
 
 
 

Natalie LeMar 
NNA08205346R 

NASA Ames Research Center 
Code JAC, M/S 241-1 

Moffett Field, CA  94035-1000 
Email:  Natalie.R.Lemar@nasa.gov 

 


